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NSN 2840-01-139-7167

P/N .(99207) $033102P04

NOMEN . F-404 Stage ] Compressor support shroud

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing 5033T02 Rev “AC” or latest revision and all details and
specifications referenced therein.

L_Quality/Inspection Requirements
A. MIL-I-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:
C Mandatory Inspection applies: Refer to contract section C.
D. Production Lot Testing Applies
E. Site Survey may be required
F. Pre-Award Survey required

1L._Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets

shall not be revised or altered after the successful completion of First Article

and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for

providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph

5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing,
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FIRST ARTICLE TESTS REQUIRED (Government Testing at the contractors
facility)

L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/Fit
C. Compliance with all drawings, and specifications
referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing,

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFT) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment. ’

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated inspection date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP as soon as the

First Article Sample is available for dimensional inspection so that these commands can
contact the cognizant NADEP



FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING @ KTRS
PLANT)

A. The contractor shall present two (2) units of lot / item 001 within 200 days from
the date of this contract

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing, After each request, the
contractor shall make any necessary changes. modification, or repairs to the First
Article or select another First Article for testing, All costs related to these tests are

to_be borne by th ntractor, inclu an 1 for additional

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests,

C. If the contractor fails to PROVIDE any First Article on time, or the contrﬁcting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.



D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before Fi i h igition of i r compon for, or
th f pr i f the cont ntity i e
isk of th tractor irst Articl val, th reof shall not

le to this con for 1) progr ination settlemen

if th is termin fi nv f ment.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof, a



PRODUCTION LOT TESTING REQUIREMENTS

[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.

L Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the
contract are;

A. Compliance with drawings and all specification referenced therein
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fiftcen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)

copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing vu.rithin the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the

meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (IT) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (IIT) require the submission of additional samples for

test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



NTRACT DATA REQUIREMENTS LIST Form Approved
co (1 Data_Jtem) Q OMB No. 0704-0188
Public reperting burden for this coll of information is eation ‘hmlll%nm_ﬂ“gﬁhmm’mwﬁ:‘
existing deta sewrces, gathering and melntalning the data needed, and ond ing the ub::-.“ “'fniﬁll&m
e T Lt L e
m'!wdwwwwgthm‘imawmmwumuu.
A. CONTRACT LINE ITEMNO. |B. EXHIBIT C. CATEGORY:
TOP T™__ __ OTHER___ |
D. SYSTEM/ATEM E. CONTRACT/PR | F. CONTRACTOR
01-139-7167 / Shroud
1. DATAITEM | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
5| CERTIFICATION DATA / REPORTS
4. AUTHORITY (Data 5. CONTRACT REFERENCE 6. REQUIRING OFFICE =yl
DI-MISC-30678/T3 DSC Richmond
7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION
REQ SUBMISSION
LT STATEMENT |AS REQ SEE BLOCK 16* b. COPIES
8. APP 11. AS OF DATE 13. DATEIF a. ADDRESSEE Final
CODE SUBSEQUENT Draft
A ASREQ SEEB 16 Reg | Repro
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY DCMC / ACO 1/0
DCMC/ QAR . 1/0
BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE ) PCO - 10
AND/OR PRODUCTION LOT SAMPLE., NADEP 1/0
BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) APPROVED SOURCES.
BLOCK #5 - CONTRACT REFERENCE: P/N: 5033T02P04
Certification of approved material AMS-5646
Certification of approved material source
Certification of Flourescent penetrant Inspection IAW P3TF2 CL-A
Certification of conformance to Table of Controlled Process Tolerances
These certifications are required at First Article Testing , Production Lot Inspection, or
contract completion if testing is waived,
4/0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Robert Hughes 1 March 2002 Robort Fughes 1 March 2002
DD Form 1423-1, JUN 90 Previous editions are obzolete,

1007/183 S/N 0102-LF-010-5500




CONTRACT DA'(I;A REQUgREMENTS LIST

Data Items

FORM AFPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN POR THIS COLLECTION OF INFORMATION I8 ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME POR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NBEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION, SEND COMMENTS
REGARDING THIE BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING BUGGESTIONS POR REDUCING THIS BURDEN TO DEPT, OF DEFENSE,
WABHINGTON HEADQUARTERS SERVICES, DIRECTORATE POR INPORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY,, SUTTE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188), WASH. DC 20503, PLEASE DO NOT RETURN. YOUR PORM TO BITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT IS5UING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK B,

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEMATEM E. CONTRACT/ PR. NO. F. CONTRACTOR
01-139-7167
LDATAITEM _ |2. TITLE OF DATA ITEM 3. SUBTITLE
No.
i CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document | 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-$0678/T1 DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE {13. DATE OF SUBSEQUENT SUBMISSION a ADDRESSEE Draft Final
A ASREQ SEE BLOCK #15 Reg |Repro
16, REMARKS DCMC/ ACO OO T
PARA 10.1, 10.2,10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) -
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF DCMC/QAR 10
FAT/PLT, PCO 16
NADEP
15. TOTAL 3/0
IDATATTEM _ |2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4iqu)Jmom1'Y (Data acquisition document | 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
Q.
DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ |9, DIST 10, FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT STATEMENT AS
REQUIRED REQ SEE BLOCK #16 b. GOPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION s ADDRESSEER Dnaft Final
A ASREQ SEE BLOCK #1°6 Reg |Repro
16. REMARKS DCMC/ ACO . 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10,5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE
** AT TIME OF CONTRACT COMPLETION, ® DCMC/QAR * | wo
PCO 10
NADEP
15. TOTAL
G. PREPARED BY . DATE 1. APPROVED BY T DATE
ey 1 March 2002 Robers Fughes 1 March 2002




CONTRACT DA'([Z‘A REQUIREMENTS LIST

Dataltems)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN POR THIS COLLECTION OF INFORMATION I8 ESTIMATED TO AVERAGR 440 HOURS PER RESPONSE, INCLUDING THE TIME POR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INPORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA, 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0138), WASH. DC 20503. PLEASE DO NOTRETURN YOUR PORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO, LISTRD IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP OTHER
D. SYSTEM/ITEM E. CONTRACT/ PE. NO. ¥. CONTRACTOR
01-139-7167
L.DATATTEM  |2. TITLE OF DATA ITEM 3. SUBTITLE
No- 3 REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition document | 3. CONTRACT REFERENCE 6. REQUIRING OFFICE
Ne DI-CMAN-80640B DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ | 9. DIST 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT STATEMENT ASREQ b. COPIES
REQUIRED
%. APP CODE 11. ASOF DATE |13, DATE OF SUBSEQUENT SUBMISSION | ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ ACO 1/0
DCMC/ QAR 10
PCO 1/0
DSCR 10
1S. TOTAL 40
LDATAITEM  |2. TITLE OF DATAITEM

NO.
4

REQUEST FOR DEVIATION

3. SUBTITLE

4. AUTHORITY (Data acquisition document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80641B DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT STATEMENT AS
REQUIRED REQ b. COPIES
8. APP CODE 11. ASOFDATE |{13. DATE OF SUBSEQUENT SUBMISSION 'y ADDRESSEE Dnaft Final
Reg [Repro
16. REMARKS DCMC/ACO 170
DCMC/QAR 10
PCO 1/0
DSCR 1/0
15. TOTAL 40
G. PREPARED BY H.DATE 1. APPROVED BY 1. DATE
Lobery M 1 March 2002 W M 1 Maroh 2002
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